DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 19/ 2003

* * *+ BID CHECK REPORT * * * TIME 08: 06
PSEE JOB NO : 02A053 REVISION NO : 1 BI DS GPENED ON : Apr 16 2003
CONTRACT NO : 006556 REGON NO  : 1 AWARDED ON : Apr 21 2003
VERSION NO : 2 WORK ORDER¥ : XL1574
. R LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 20 W LDER CONSTRUCTI ON  COVPANY RINKER MATERI ALS VEST, LLC DBA LAKESI DE | NDUSTRI ES
:DAS/I Lg N SKAG T ST 3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD
02A053 EVERETT WA 98203- 4247 ANACORTES WA 98221- 8798
PROJECT . SR PM3(001) BELLINGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 982210729
CONTY(S) . SKAG T CONTRACTOR NUMBER : 892000 CONTRACTOR NUMEBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.s -36.38 % -38.74 % 20.02%
55, 010. 00 35,000.00 - 20, 010. 00 33,700.00  -21,310.00 55, 000. 00 -10. 00
2 REMOVI NG TRAFFI C | SLAND
94. 0000 s Y. 11. 0000 22.0000 100. 00 % 16. 7500 52.27 % 20. 0000 81.82%
1,034. 00 2, 068. 00 1, 034. 00 1,574.50 540. 50 1, 880. 00 846. 00
3 REMOVI NG TRAFFI C CURB
562. 0000 L.F. 5. 5000 4. 5000 -18.18 % 2. 8000 -49.09 % 3. 5000 -36.36 %
3, 091. 00 2,529. 00 -562. 00 1,573.60  -1,517.40 1,967.00  -1,124.00
4 REMOVING GUI DE POST
6. 0000 EACH 10. 0000 14. 0000 40. 00 % 6. 0000 -40. 00 % 5. 0000 -50. 00 %
60. 00 84.00 24.00 36.00 -24.00 30.00 -30.00
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
34.0000 EACH 30. 0000 35. 0000 16.67 % 35. 0000 16.67 % 35. 0000 16. 67 %
1, 020. 00 1, 190. 00 170. 00 1, 190. 00 170. 00 1, 190. 00 170. 00
6 REMOVI NG RAl SED PAVEMENT MARKER
0. 5000 HUND 150. 0000 300. 0000 100. 00 % 300. 0000 100. 00 % 300. 0000 100. 00 %
75.00 150. 00 75. 00 150. 00 75. 00 150. 00 75.00
GRADI NG
7 PAVEMENT REPAI R EXCAVATI ON I NCL. HAUL
84. 0000 s Y. 35. 0000 12. 0000 -65. 71 % 10. 0000 S71.43% 20. 0000 -42.86%
2,940. 00 1,008.00  -1,932.00 840.00  -2,100.00 1,680.00  -1,260.00
SURFACI NG
8 CRUSHED SURFACI NG TCOP COURSE
53. 0000 TON 45. 0000 24.0000 -46. 67 % 40. 0000 S11.11% 30. 0000 -33.33%

2,385.00 1,272.00 -1, 113. 00 2,120.00 -265. 00 1, 590. 00 -795.00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 19/ 2003
* * *+ BID CHECK REPORT * * * TIME 08: 06
PSEE JOB NO : 02A053 REVISION NO : 1 BI DS GPENED ON : Apr 16 2003
CONTRACT NO : 006556 REGON NO  : 1 AWARDED ON : Apr 21 2003
VERSION NO : 2 WORK ORDER¥ : XL1574
. R LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 20 W LDER CONSTRUCTI ON  COVPANY RINKER MATERI ALS VEST, LLC DBA LAKESI DE | NDUSTRI ES
:DAS/I Lg N SKAG T ST 3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD
02A053 EVERETT WA 98203- 4247 ANACORTES WA 98221- 8798
PROJECT . TR PMO3(001) BELLINGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 982210729
CONTY(S) . SKAG T CONTRACTOR NUMBER : 892000 CONTRACTOR NUMEBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
LI QUI D ASPHALT
9 ANTI- STRI PPl NG ADDI TI VE
EST. 0.00 % 0. 00 % 0.00%
3, 750. 00 3, 750. 00 3, 750. 00 3, 750. 00
ASPHALT CONCRETE PAVENENT
10 PLANI NG BI TUM NOUS PAVENENT
24636. 0000 s Y. 3. 0000 2.1000 -30. 00 % 1.7700 -41.00 % 2.7500 -8.33%
73, 908. 00 51,735.60  -22,172.40 43,605.72  -30,302. 28 67,749.00  -6,159.00
11 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 22
600. 0000 TON 42.0000 46. 0000 9.52% 38. 4000 -8.57% 46. 5000 10. 71 %
25, 200. 00 27, 600. 00 2, 400. 00 23,040.00 -2, 160.00 27,900. 00 2,700. 00
12 ASPHALT CONC. FOR PAVEMENT REPAIR
20. 0000 TON 65. 0000 68. 0000 4.62% 100. 0000 53.85 % 100. 0000 53.85%
1, 300. 00 1, 360. 00 60. 00 2, 000. 00 700. 00 2,000. 00 700. 00
13 ASPHALT CONC. PAVEMENT CL. A PG 58- 22
4192. 0000 TON 42.0000 40. 0000 -4.76 % 38. 4000 -8.57% 42.5000 1.19%
176, 064. 00 167,680.00  -8,384.00 160,972.80  -15,091. 20 178, 160. 00 2,096. 00
14 ASPHALT CONC. APPROACH CL. A PG 58- 22
105. 0000 TON 100. 0000 68. 0000 -32.00 % 100. 0000 0.00 % 75. 0000 -25.00%
10, 500. 00 7,140.00 -3, 360.00 10, 500. 00 0.00 7,875.00 -2, 625.00
15 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
cALC 0.00 % 0. 00 % 0.00%
5,300. 00 5,300. 00 5, 300. 00 5,300. 00
16 COMPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0. 00 % 0.00%
3, 520. 00 3, 520. 00 3, 520. 00 3, 520. 00
EROSI ON CONTROL AND PLANTI NG
17 ESC LEAD
6. 0000 DAY 200. 0000 100. 0000 -50. 00 % 100. 0000 -50. 00 % 10. 0000 -95.00%
1, 200. 00 600. 00 -600. 00 600. 00 -600. 00 60.00  -1,140.00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 19/ 2003
* * *+ BID CHECK REPORT * * * TIME 08: 06
PSEE JOB NO : 02A053 REVISION NO : 1 BI DS GPENED ON : Apr 16 2003
CONTRACT NO : 006556 REGON NO  : 1 AWARDED ON : Apr 21 2003
VERSION NO : 2 WORK ORDER¥ : XL1574
. R LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 20 W LDER CONSTRUCTI ON  COVPANY RINKER MATERI ALS VEST, LLC DBA LAKESI DE | NDUSTRI ES
:DAS/I Lg N SKAG T ST 3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD
02A053 EVERETT WA 98203- 4247 ANACORTES WA 98221- 8798
PROJECT . TR PMO3(001) BELLINGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 982210729
CONTY(S) . SKAG T CONTRACTOR NUMBER : 892000 CONTRACTOR NUMEBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG AND FERTI LI ZI NG BY HAND
1445. 0000 s Y. 1. 0000 0. 6000 -40. 00 % 0. 5500 -45.00 % 2.0000 100. 00 %
1, 445. 00 867. 00 -578.00 794.75 -650. 25 2,890. 00 1, 445. 00
19 TOPSO L TYPE B
110. 0000 cv 55. 0000 32.0000 -41.82 % 30. 0000 -45.45 % 30. 0000 -45.45%
6, 050. 00 3,520.00  -2,530.00 3,300.00 -2, 750.00 3,300.00 -2, 750.00
20 | NLET PROTECTI ON
52. 0000 EACH 50. 0000 54. 0000 8.00 % 75. 0000 50. 00 % 35. 0000 -30. 00 %
2, 600. 00 2, 808. 00 208. 00 3, 900. 00 1, 300. 00 1, 820. 00 -780. 00
21 SILT FENCE
20. 0000 L.F. 10. 0000 10. 0000 0.00 % 10. 0000 0.00 % 10. 0000 0.00%
200. 00 200. 00 0.00 200. 00 0.00 200. 00 0. 00
22 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 % 0.00%
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
TRAFFI C
23 EXTRUDED CURB
508. 0000 L.F. 4.0000 4. 5000 12.50 % 4. 5000 12.50 % 4. 5000 12.50%
2,032. 00 2, 286. 00 254. 00 2, 286. 00 254. 00 2, 286. 00 254. 00
24 TYPE A PRECAST TRAFFI C CURB
600. 0000 L.F. 12. 0000 11. 0000 -8.33% 11. 0000 -8.33% 11. 0000 -8.33%
7,200. 00 6, 600. 00 -600. 00 6, 600. 00 -600. 00 6, 600. 00 -600. 00
25 TYPE C PRECAST TRAFFI C CURB
330. 0000 L.F. 12. 0000 11. 0000 -8.33% 11. 0000 -8.33% 11. 0000 -8.33%
3, 960. 00 3, 630. 00 -330. 00 3, 630. 00 -330.00 3, 630. 00 -330. 00
26 FLEXI BLE GUI DE POST
8. 0000 EACH 30. 0000 25. 0000 -16. 67 % 35. 0000 16.67 % 25. 0000 -16.67 %
240. 00 200. 00 - 40. 00 280. 00 40. 00 200. 00 -40.00
27 PYLON
10. 0000 EACH 25. 0000 40. 0000 60. 00 % 40. 0000 60. 00 % 40. 0000 60. 00 %
250. 00 400. 00 150. 00 400. 00 150. 00 400. 00 150. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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DATE: 03/19/2003
TIME: 08: 06

PSEE JOB NO : 02A053 REVISION NO : 1 BI DS GPENED ON : Apr 16 2003
CONTRACT NO : 006556 REGON NO  : 1 AWARDED ON : Apr 21 2003
VERSION NO : 2 WORK ORDER¥ : XL1574
. SR 020 LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 20 W LDER CONSTRUCTI ON  COVPANY RINKER MATERI ALS VEST, LLC DBA LAKESI DE | NDUSTRI ES
:DAS/I Lg N SKAG T ST 3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD
02A053 EVERETT WA 98203- 4247 ANACORTES WA 98221- 8798
PROJECT . TR PMO3(001) BELLINGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 982210729
CONTY(S) . SKAG T CONTRACTOR NUMBER : 892000 CONTRACTOR NUMEBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
28 PAINT LINE
29134. 0000 L.F. 0. 1000 0. 1000 0.00 % 0. 1000 0.00 % 0. 1000 0.00%
2,913. 40 2,913. 40 0.00 2, 913. 40 0.00 2,913. 40 0. 00
29 PLASTIC LI NE
934. 0000 L.F. 1.5000 1.5000 0.00 % 1. 5000 0.00 % 1.5000 0.00%
1, 401. 00 1, 401. 00 0.00 1, 401. 00 0.00 1, 401. 00 0. 00
30 PLASTIC WDE LI NE
1275. 0000 L.F. 2.0000 3. 0000 50. 00 % 3. 0000 50. 00 % 3. 0000 50.00%
2, 550. 00 3, 825. 00 1, 275. 00 3, 825. 00 1, 275. 00 3, 825. 00 1, 275. 00
31 PLASTI C CROSSWALK LI NE
2158. 0000 S.F. 4. 5000 5. 0000 11.11 % 5. 0000 11.11 % 5. 0000 11.11%
9,711. 00 10, 790. 00 1, 079. 00 10, 790. 00 1, 079. 00 10, 790. 00 1,079. 00
32 PLASTIC STCP LI NE
715. 0000 L.F. 3. 5000 7.0000 100. 00 % 7.0000 100. 00 % 7.0000 100. 00 %
2,502. 50 5, 005. 00 2,502. 50 5, 005. 00 2,502. 50 5, 005. 00 2,502. 50
33 PLASTI C TRAFFI C ARROW
54. 0000 EACH 85. 0000 90. 0000 5.88 % 85. 0000 0.00 % 85. 0000 0.00%
4,590. 00 4, 860. 00 270. 00 4, 590. 00 0.00 4,590. 00 0. 00
34 PLASTI C TRAFFI C LETTER
28. 0000 EACH 40. 0000 55. 0000 37.50 % 55. 0000 37.50 % 55. 0000 37.50%
1, 120. 00 1, 540. 00 420. 00 1, 540. 00 420. 00 1, 540. 00 420. 00
35 PLASTI C RAI LROAD CROSSI NG SYMBOL
6. 0000 EACH 300. 0000 300. 0000 0.00 % 300. 0000 0.00 % 300. 0000 0.00%
1, 800. 00 1, 800. 00 0.00 1, 800. 00 0.00 1, 800. 00 0. 00
36 PLASTI C DRAI NAGE MARKI NG
12. 0000 EACH 50. 0000 25. 0000 -50. 00 % 25. 0000 -50. 00 % 25. 0000 -50. 00 %
600. 00 300. 00 -300. 00 300. 00 -300. 00 300. 00 -300. 00
37 RAI SED PAVEMENT MARKER TYPE 1
5. 0000 HUND 400. 0000 200. 0000 -50. 00 % 200. 0000 -50. 00 % 200. 0000 -50. 00 %
2,000. 00 1,000.00  -1,000.00 1,000.00  -1,000.00 1,000.00  -1,000.00
38 RAI SED PAVEMENT MARKER TYPE 2
4. 5000 HUND 350. 0000 290. 0000 217.14 % 290. 0000 S17.14 % 290. 0000 S17.14%
1,575. 00 1, 305. 00 -270. 00 1, 305. 00 -270.00 1, 305. 00 -270.00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 19/ 2003
* * *+ BID CHECK REPORT * * * TIME 08: 06
PSEE JOB NO : 02A053 REVISION NO : 1 BI DS GPENED ON : Apr 16 2003
CONTRACT NO : 006556 REGON NO  : 1 AWARDED ON : Apr 21 2003
VERSION NO : 2 WORK ORDER¥ : XL1574
. R LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 20 W LDER CONSTRUCTI ON  COVPANY RINKER MATERI ALS VEST, LLC DBA LAKESI DE | NDUSTRI ES
:DAS/I Lg N SKAG T ST 3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD
02A053 EVERETT WA 98203- 4247 ANACORTES WA 98221- 8798
PROJECT . TR PMO3(001) BELLINGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 982210729
CONTY(S) . SKAG T CONTRACTOR NUMBER : 892000 CONTRACTOR NUMEBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
39 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM COMPLETE
L.s 17.16 % 9.91% 55.11%
68, 280. 00 80,000.00 11, 720.00 75, 045. 00 6, 765. 00 105,910.00 37, 630. 00
40 CONDUIT PIPE 8 IN. DIAM
30. 0000 L.F. 35. 0000 110. 0000 214. 29 % 106. 6700 204. 77 % 91. 2000 160.57 %
1, 050. 00 3, 300. 00 2, 250. 00 3, 200. 10 2, 150. 10 2,736. 00 1, 686. 00
41 TEMPORARY PAVEMENT MARKI NG
33080. 0000 L.F. 0. 1500 0. 1100 -26.67 % 0. 1500 0.00 % 0. 0400 -73.33%
4, 962. 00 3,638.80  -1,323.20 4, 962. 00 0.00 1,323.20  -3,638.80
42  PERMANENT SI GNI NG
L.s -43.93% -51.19 % -51.19%
48, 150. 00 27,000.00  -21,150.00 23,500.00 - 24, 650. 00 23,500.00 - 24, 650. 00
43 PROJECT TEMPORARY TRAFFI C CONTROL
L.s 68.17 % 126. 43 % 42.64%
66, 600. 00 112,000.00 45, 400. 00 150,800.00 84, 200. 00 95,000.00 28, 400. 00
44 CONSTRUCTI ON SI GNS CLASS A
900. 0000 S.F. 15. 0000 12. 5000 -16. 67 % 12. 0000 -20. 00 % 12. 0000 -20.00%
13, 500. 00 11,250.00 -2, 250.00 10,800.00 -2, 700. 00 10,800.00 -2, 700.00
OTHER | TEMS
45 NONUMENT CASE AND COVER
6. 0000 EACH 200. 0000 250. 0000 25. 00 % 250. 0000 25.00 % 250. 0000 25.00%
1, 200. 00 1, 500. 00 300. 00 1, 500. 00 300. 00 1, 500. 00 300. 00
46 ADJUST MONUMENT CASE AND COVER
36. 0000 EACH 200. 0000 200. 0000 0.00 % 200. 0000 0.00 % 200. 0000 0.00%
7,200. 00 7,200. 00 0.00 7, 200. 00 0.00 7,200. 00 0. 00
47 ADJUST MANHOLE
48. 0000 EACH 300. 0000 300. 0000 0.00 % 300. 0000 0.00 % 300. 0000 0.00%
14, 400. 00 14, 400. 00 0.00 14, 400. 00 0.00 14, 400. 00 0. 00
48 ADJUST CATCH BASIN
7.0000 EACH 200. 0000 300. 0000 50. 00 % 300. 0000 50. 00 % 300. 0000 50.00%
1, 400. 00 2,100. 00 700. 00 2, 100. 00 700. 00 2,100. 00 700. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 19/ 2003
* * *+ BID CHECK REPORT * * * TIME 08: 06
PSEE JOB NO : 02A053 REVISION NO : 1 BI DS GPENED ON : Apr 16 2003
CONTRACT NO : 006556 REGON NO  : 1 AWARDED ON : Apr 21 2003
VERSION NO : 2 WORK ORDER¥ : XL1574
. R LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 20 W LDER CONSTRUCTI ON  COVPANY RINKER MATERI ALS VEST, LLC DBA LAKESI DE | NDUSTRI ES
:DAS/I Lg N SKAG T ST 3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD
02A053 EVERETT WA 98203- 4247 ANACORTES WA 98221- 8798
PROJECT . TR PMO3(001) BELLINGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 982210729
CONTY(S) . SKAG T CONTRACTOR NUMBER : 892000 CONTRACTOR NUMEBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
OTHER | TEMS
49 ADJUST VALVE BOX
82. 0000 EACH 200. 0000 200. 0000 0.00 % 200. 0000 0.00 % 200. 0000 0.00%
16, 400. 00 16, 400. 00 0.00 16, 400. 00 0.00 16, 400. 00 0. 00
50  ADJUST UTILITY VAULT
6. 0000 EACH 200. 0000 500. 0000 150. 00 % 500. 0000 150. 00 % 500. 0000 150. 00 %
1, 200. 00 3, 000. 00 1, 800. 00 3, 000. 00 1, 800. 00 3, 000. 00 1, 800. 00
51 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 % 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
52 NMAILBOX SUPPORT TYPE 1
5. 0000 EACH 200. 0000 200. 0000 0.00 % 200. 0000 0.00 % 200. 0000 0.00%
1, 000. 00 1, 000. 00 0.00 1, 000. 00 0.00 1, 000. 00 0. 00
53 MAILBOX SUPPORT TYPE 2
3. 0000 EACH 150. 0000 500. 0000 233.33 % 500. 0000 233.33% 500. 0000 233.33%
450. 00 1, 500. 00 1, 050. 00 1, 500. 00 1, 050. 00 1, 500. 00 1, 050. 00
54 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0.00%
5.00 5.00 5.00 5.00
55 SPCC PLAN
L.s 100. 00 % 0. 00 % 0.00%
500. 00 1, 000. 00 500. 00 500. 00 0.00 500. 00 0. 00
56 M NOR CHANGE
cALC 0.00 % 0. 00 % 0.00%
-1.00 -1.00 ~1.00 -1.00
CONTRACT TOTAL $672, 392. 90 $657, 529. 80 2. 21% $671, 243. 87 0. 17% $707, 469. 60 5. 22%
BASE TOTAL $672, 392. 90 $657, 529. 80 2. 21% $671, 243. 87 T0.17% $707, 469. 60 5. 22%




